

August 2, 2018


To Whom It May Concern:

Enclosed please find Addendum No. 2 to SEPTA's RFP No. 18-00118-ACKR- GEC Construction Management & Inspection Services (GEC CM).

The due date for SEPTA's receipt of proposals has been postponed until **Friday, November 30, 2018, by the close of business day (4:30 P.M.)**.

Any inquiries regarding this project should be directed to Janet Coker at 215-580-8218.

Sincerely,



Janet Coker  
Contract Administrator  
Procurement, Supply Chain & DBE Division

JJC/  
Attachments

Dated: August 2, 2018

ADDENDUM NO. 2

**ACKNOWLEDGEMENT SHEET**

**RFP NO. 18-0118-ACKR- GEC Construction Management & Inspection Services  
(GEC CM)**

This Addendum No. 2 to the Contract Documents is hereby part of the same and is incorporated in full as part of the Project.

Proposer should acknowledge Addendum No. 2 by signing and returning the Acknowledgement Sheet with the Technical Proposal.

**NOTICE**

I hereby certify that the changes covered by this Addendum No. 2 have been taken into account in the preparation of the Technical Proposal and the total price contained in the Cost Proposal.

**FIRM NAME (typed or printed)** \_\_\_\_\_

**AUTHORIZED SIGNATURE** \_\_\_\_\_

**TITLE** \_\_\_\_\_

**NAME (typed or printed)** \_\_\_\_\_

**DATE** \_\_\_\_\_

**Addendum No. 2 includes:**

1. The due date for SEPTA's receipt of proposals has been postponed until **Friday, November 30 , 2018, by the close of business day (4:30 P.M.).**

**~End of Addendum No.2 ~**